IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/19/12

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 13-C013-081 Primary County: CALHOUN
Letting Date: 120821 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CUNNINGHAM-REIS CO.
Contract Period: 65 WORK DAYS Late Start Date: 07/22/13

Project: BROS-C013(81)--8J-13
Work Type: BRIDGE REPLACEMENT - CCS
County: CALHOUN Prj Awd Amt: $270,159.73
Route: HARRIS AVE.
Location: 0.7 MILES SOUTH OF THE NW CORNER OF SECTION
25 GARFIELD TWP.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 Cu080 CUNNINGHAM-REIS CO. $ 270,159.73 100.00 %
2 DI360 DIXON CONSTRUCTION CO. $ 274,581.25 101.63 %
3 CH320 CHRISTENSEN BROS., INC. $ 285,096.20 105.52 %
4 GR100 GRAVES CONSTRUCTION CO., INC. $ 292,876.95 108.40 %
5 HE420 HERBERGER CONSTRUCTION CO., INC. $ 297,497.85 110.11 %
6 I0081 IOWA BRIDGE & CULVERT, L.C. $ 301,453.85 111.58 %
7 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 315,829.47 116.90 %
8 ME320 MERRYMAN BRIDGE CONSTRUCTION CO. $ 338,516.15 125.30 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 13-C013-081 Primary County: CALHOUN
Letting Date: 08/21/12 10:00 A.M.
| ( 1 ) Cu080 | ( 2 ) DI360 | ( 3 ) CH320
| CUNNINGHAM-REIS CO. | DIXON CONSTR. CO. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 4568.000 CY | 6.50000 29692.00] 6.00000 27408.00] 7.00000 31976.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 225.000 cCY | 12.00000 2700.00] 4.00000 900.00| 5.00000 1125.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2312-8260051 900.000 TON | 23.00000 20700.00] 17.00000 15300.00| 18.00000 16200.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0040 2401-6745625 LUMP | 15000.00000 15000.00| 21000.00000 21000.00] 30000.00000 30000.00
REMOVAL OF EXISTING BRIDGE | \ \
0050 2402-2720000 122.000 CYy | 40.00000 4880.00] 30.00000 3660.00] 10.00000 1220.00
EXCAVATION, CLASS 20 | | \
0060 2403-0100010 174.000 CY | 360.00000 62640.00] 320.00000 55680.00| 320.00000 55680.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775000 45519.000 LB | 0.67000 30497.73| 0.75000 34139.25| 0.80000 36415.20
REINFORCING STEEL \ \ \
0080 2414-6424120 182.000 LF | 55.00000 10010.00| 45.00000 8190.00] 40.00000 7280.00
CONCRETE OPEN RAILING \ | \
0090 2417-1040015 325.000 LF | 17.00000 5525.00] 25.00000 8125.00] 17.00000 5525.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
15 IN. DIA. | | |
0100 2417-1040018 275.000 LF | 20.00000 5500.00] 27.00000 7425.00] 19.00000 5225.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0110 2501-0201042 400.000 LF | 32.00000 12800.00| 30.00000 12000.00| 35.00000 14000.00
PILES, STEEL, HP 10 X 42 | | |
0120 2501-5650214 532.000 LF | 45.00000 23940.00] 47.00000 25004.00] 50.00000 26600.00
PILES, PRESTRESSED CONCRETE, 14 IN. | | |
(P1OA TYPE 2) | \ \
0130 2505-4008400 2.000 EACH | 2000.00000 4000.00] 2000.00000 4000.00] 2000.00000 4000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0140 2505-4021010 2.000 EACH | 200.00000 400.00| 200.00000 400.00| 200.00000 400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021700 2.000 EACH | 2000.00000 4000.00] 2000.00000 4000.00] 2000.00000 4000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0160 2507-3250005 325.000 SY | 3.00000 975.00] 2.00000 650.00| 2.00000 650.00
ENGINEERING FABRIC \ \ \
0170 2507-6800042 400.000 TON | 38.00000 15200.00] 40.00000 16000.00| 36.00000 14400.00
| \ \

REVETMENT, CLASS D



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 13-C013-081 Primary County: CALHOUN
Letting Date: 08/21/12 10:00 A.M.
| ( 1 ) CUuo08o0 | ( 2 ) DI360 | ( 3 ) CH320
| CUNNINGHAM-REIS CO. | DIXON CONSTR. CO. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2518-6910000 2.000 EACH | 350.00000 700.00] 150.00000 300.00] 200.00000 400.00
SAFETY CLOSURE | | |
0190 2528-8445110 LUMP | 3000.00000 3000.00| 3400.00000 3400.00] 2000.00000 2000.00
TRAFFIC CONTROL | | |
0200 2533-4980005 LUMP | 18000.00000 18000.00] 27000.00000 27000.00| 28000.00000 28000.00
MOBILIZATION | | |
SECTION TOTALS | $ 270,159.73| $ 274,581.25| $ 285,096.20
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 270,159.73| $ 274,581.25| $ 285,096.20




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 13-C013-081 Primary County: CALHOUN
Letting Date: 08/21/12 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) HE420 | ( 6 ) I0081
| GRAVES CONSTRUCTION CO., INC |HERBERGER CONSTR. CO., INC. |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 4568.000 CY | 6.75000 30834.00| 8.24000 37640.32| 7.85000 35858.80
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 225.000 cCY | 5.00000 1125.00] 6.60000 1485.00] 6.25000 1406.25
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2312-8260051 900.000 TON | 18.00000 16200.00| 18.00000 16200.00| 18.78000 16902.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0040 2401-6745625 LUMP | 17000.00000 17000.00| 11500.00000 11500.00] 9000.00000 9000.00
REMOVAL OF EXISTING BRIDGE | \ |
0050 2402-2720000 122.000 cCy | 20.00000 2440.00| 25.00000 3050.00] 10.00000 1220.00
EXCAVATION, CLASS 20 | \ \
0060 2403-0100010 174.000 cCY | 420.00000 73080.00| 460.00000 80040.00| 530.00000 92220.00
STRUCTURAL CONCRETE (BRIDGE) | | \
0070 2404-7775000 45519.000 LB | 0.80000 36415.20] 0.87000 39601.53] 0.70000 31863.30
REINFORCING STEEL | | |
0080 2414-6424120 182.000 LF | 55.00000 10010.00] 58.00000 10556.00] 53.00000 9646.00
CONCRETE OPEN RAILING | | |
0090 2417-1040015 325.000 LF | 13.07000 4247.75] 29.00000 9425.00] 27.50000 8937.50
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. \ \ \
0100 2417-1040018 275.000 LF | 15.60000 4290.00] 31.00000 8525.00] 29.50000 8112.50
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0110 2501-0201042 400.000 LF | 34.00000 13600.00| 38.00000 15200.00| 33.00000 13200.00
PILES, STEEL, HP 10 X 42 | | |
0120 2501-5650214 532.000 LF | 55.00000 29260.00] 40.00000 21280.00] 50.00000 26600.00
PILES, PRESTRESSED CONCRETE, 14 IN. | | |
(PLOA TYPE 2) | | \
0130 2505-4008400 2.000 EACH | 2000.00000 4000.00] 2000.00000 4000.00] 2000.00000 4000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0140 2505-4021010 2.000 EACH | 200.00000 400.00] 210.00000 420.00] 200.00000 400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021700 2.000 EACH | 2000.00000 4000.00 | 2100.00000 4200.00| 2000.00000 4000.00
STEEL BEAM GUARDRAIL END TERMINAL | \ \
0160 2507-3250005 325.000 sSY | 3.00000 975.00| 3.00000 975.00| 1.50000 487.50
ENGINEERING FABRIC | \ |
0170 2507-6800042 400.000 TON | 38.00000 15200.00] 43.00000 17200.00| 44.00000 17600.00
| | \

REVETMENT, CLASS D



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 13-C013-081 Primary County: CALHOUN
Letting Date: 08/21/12 10:00 A.M.
| 4 ) GR100 | ( 5 ) HE420 | ( 6 ) I0081
| GRAVES CONSTRUCTION CO., INC |HERBERGER CONSTR. CO., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0180 2518-6910000 2.000 EACH | 250.00000 500.00] 100.00000 200.00] 150.00000 300.00
SAFETY CLOSURE | | |
0190 2528-8445110 LUMP | 3300.00000 3300.00] 3000.00000 3000.00| 1700.00000 1700.00
TRAFFIC CONTROL | | |
0200 2533-4980005 LUMP | 26000.00000 26000.00 | 13000.00000 13000.00] 18000.00000 18000.00
MOBILIZATION | | |
SECTION TOTALS | $ 292,876.95]| $ 297,497.85]| $ 301,453.85
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS \ $ 292,876.95]| $ 297,497.85]| $ 301,453.85




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 6
Bid Order: 001 Contract ID: 13-C013-081 Primary County: CALHOUN
Letting Date: 08/21/12 10:00 A.M.
| ( 7 ) G0O020 | ( 8 ) ME320 | ( )
| GODBERSEN-SMITH CONSTRUCTION |MERRYMAN BRIDGE CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 4568.000 CY | 5.90000 26951.20] 7.00000 31976.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \
0020 2104-2710020 225.000 cCY | 3.50000 787.50] 19.00000 4275.00]
EXCAVATION, CLASS 10, CHANNEL | | \
0030 2312-8260051 900.000 TON | 19.00000 17100.00| 25.00000 22500.00]
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0040 2401-6745625 LUMP | 12000.00000 12000.00| 25000.00000 25000.00]
REMOVAL OF EXISTING BRIDGE | | \
0050 2402-2720000 122.000 CYy | 15.00000 1830.00] 26.00000 3172.00]
EXCAVATION, CLASS 20 | | |
0060 2403-0100010 174.000 CY | 550.00000 95700.00] 450.00000 78300.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775000 45519.000 LB | 0.83000 37780.77| 0.85000 38691.15|
REINFORCING STEEL | | |
0080 2414-6424120 182.000 LF | 55.00000 10010.00| 55.00000 10010.00|
CONCRETE OPEN RAILING \ | \
0090 2417-1040015 325.000 LF | 23.00000 7475.00] 29.00000 9425.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
15 IN. DIA. | | |
0100 2417-1040018 275.000 LF | 24.00000 6600.00| 30.00000 8250.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0110 2501-0201042 400.000 LF | 40.00000 16000.00| 38.00000 15200.00|
PILES, STEEL, HP 10 X 42 | | |
0120 2501-5650214 532.000 LF | 60.00000 31920.00| 46.00000 24472 .00
PILES, PRESTRESSED CONCRETE, 14 IN. | | |
(P1OA TYPE 2) | | |
0130 2505-4008400 2.000 EACH | 2000.00000 4000.00] 2235.00000 4470.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0140 2505-4021010 2.000 EACH | 200.00000 400.00| 350.00000 700.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0150 2505-4021700 2.000 EACH | 2000.00000 4000.00] 1950.00000 3900.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0160 2507-3250005 325.000 SY | 3.00000 975.00] 3.00000 975.00]
ENGINEERING FABRIC | | |
0170 2507-6800042 400.000 TON | 37.00000 14800.00| 38.00000 15200.00]
| | |

REVETMENT, CLASS D



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 7
Bid Order: 001 Contract ID: 13-C013-081 Primary County: CALHOUN
Letting Date: 08/21/12 10:00 A.M.
7 ) GO020 8 ) ME320 ( )

( I ( \
GODBERSEN-SMITH CONSTRUCTION |MERRYMAN BRIDGE CONSTRUCTION |
LINE NO / ITEM CODE / ALT \ \

\
\
I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2518-6910000 2.000 EACH | 150.00000 300.00] 150.00000 300.00]
SAFETY CLOSURE | | \
0190 2528-8445110 LUMP | 2200.00000 2200.00] 1700.00000 1700.00]
TRAFFIC CONTROL | | |
0200 2533-4980005 LUMP | 25000.00000 25000.00] 40000.00000 40000.00 |
MOBILIZATION | | |
SECTION TOTALS | $ 315,829.47] $ 338,516.15] $
—————————————————————————————————————————— o
|

CONTRACT TOTALS $ 315,829.47| $ 338,516.15] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/19/12

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 120821 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by COHRON, A.M. & SON, INC.
Contract Period: By Individual Site Numbers
Project: IMX-080-1(353)50--02-15 Project: IMX-080-1(354)50--02-15
Work Type: BRIDGE REPLACEMENT - PPCB Work Type: BRIDGE REPLACEMENT - PPCB
County: CASS Prj Awd Amt: $2,473,456.92 County: CASS Prj Awd Amt: $2,085,990.67
Route: I-80 Route: I-80
Location: OVER INDIAN CREEK 1.2 MILES W. OF CO. RD. Location: OVER INDIAN CREEK 1.2 MILES W. OF CO. RD.
M-56 (EBL) M-56 (WBL)
PLUS ITEM TOTAL % OVER
RANK VENDOR NO. /NAME TIME BID BID LOW BID

1 Co0040 A.M. COHRON & SON, INC. $ 4,559,447.59 $ 5,084,447.59 100.00
2 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES S 4,937,127.72 $ 5,462,127.72 107.42
3 CR120 CRAMER AND ASSOC., INC. $ 5,115,905.94 $ 5,490,905.94 107.99
4 10081 IOWA BRIDGE & CULVERT, L.C. $ 5,006,383.95 $ 5,531,383.95 108.79
5 HA800 HAWKINS CONSTRUCTION CO. $ 5,307,973.13 $ 5,832,973.13 114.72
6 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 5,757,814.64 $ 6,282,814.64 123.56



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
| ( 1 ) C0040 | ( 2 ) UNO59 | ( 3 ) CR120
| COHRON, A.M. & SON, INC. |[UNITED CONTRACTORS INC. AND | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0210; A 349'-0 X 40'-0 PPCB BRIDGE IMX-080-1(353)50--02-15
\ \ \
0010 2401-6745625 LUMP | 70307.27000 70307.27| 80000.00000 80000.00| 75000.00000 75000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 815.000 CY | 10.50000 8557.50| 75.00000 61125.00] 20.00000 16300.00
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 405.000 CY | 85.00000 34425.00| 75.00000 30375.00] 200.00000 81000.00
EXCAVATION, CLASS 21 | | |
0040 2403-0100010 1113.300 CY | 377.49000 420259.62| 415.00000 462019.50]| 450.00000 500985.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 60418.000 LB | 0.81000 48938.58| 0.80000 48334.40| 1.50000 90627.00
REINFORCING STEEL | | |
0060 2404-7775005 165811.000 LB | 0.87000 144255.57| 0.90000 149229.90| 0.80000 132648.80
REINFORCING STEEL, EPOXY COATED | | |
0070 2407-0564300 10.000 EACH | 16547.92000 165479.20| 17000.00000 170000.00| 15000.00000 150000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE100 | | |
0080 2407-0564345 5.000 EACH | 27991.82000 139959.10| 26000.00000 130000.00| 23000.00000 115000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE145 | | |
0090 2408-7800000 15956.000 LB | 1.86000 29678.16| 3.00000 47868.00 | 2.50000 39890.00
STRUCTURAL STEEL | | |
0100 2414-6424038 760.000 LF | 49.50000 37620.00| 50.00000 38000.00] 50.00000 38000.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0110 2501-0201057 2030.000 LF | 34.82000 70684.60| 40.00000 81200.00] 36.00000 73080.00
PILES, STEEL, HP 10 X 57 | | |
0120 2501-0201489 3200.000 LF | 48.25000 154400.00| 50.00000 160000.00| 50.00000 160000.00
PILES, STEEL, HP 14 X 89 | | |
0130 2501-6335010 280.000 LF | 28.91000 8094.80| 35.00000 9800.00| 55.00000 15400.00
PREBORED HOLES | |
0140 2507-3250005 2454.000 SY | 2.00000 4908.00| 3.00000 7362.00] 2.00000 4908.00
ENGINEERING FABRIC | | |
0150 2507-6800061 2125.000 TON | 56.05000 119106.25| 45.00000 95625.00 | 48.00000 102000.00
REVETMENT, CLASS E | | |
0160 2507-8029000 416.000 TON | 31.06000 12920.96| 35.00000 14560.00| 27.00000 11232.00
EROSION STONE | | I
0170 2533-4980005 LUMP | 68707.18000 68707.18] 151350.00000 151350.00| 250000.00000 250000.00
MOBILIZATION | |
0180 2601-2638650 25.500 SY \ 72.50000 1848.75]| 150.00000 3825.00] 500.00000 12750.00
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | S 1,540,150.54| S 1,740,673.80| $ 1,868,820.80
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS IMX-080-1(353)50--02-15
\



IOWA DEPARTMENT OF TRANSPORTATION

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
| ( 1 ) C0040 | ( 2 ) UNO59 | ( 3 ) CR120
| COHRON, A.M. & SON, INC. |[UNITED CONTRACTORS INC. AND | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2101-0850001 1.750 ACRE | 10000.00000 17500.00] 10000.00000 17500.00| 10000.00000 17500.00
CLEARING AND GRUBBING | | |
0200 2102-0425070 3052.200 TON | 21.60000 65927.52| 21.60000 65927.52| 21.60000 65927.52
SPECIAL BACKFILL | | |
0210 2102-2710070 4331.000 CY | 9.00000 38979.00| 9.00000 38979.00| 9.00000 38979.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0220 2102-2713090 1144.000 cCY | 13.50000 15444.00| 13.50000 15444.00| 13.50000 15444.00
EXCAVATION, CLASS 13, WASTE | | |
0230 2105-8425015 3060.700 CY | 5.50000 16833.85] 5.50000 16833.85] 5.50000 16833.85
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0240 2115-0100000 293.400 CY | 41.25000 12102.75| 41.25000 12102.75| 41.25000 12102.75
MODIFIED SUBBASE | | |
0250 2121-7425020 430.000 TON | 23.06000 9915.80| 27.00000 11610.00] 30.00000 12900.00
GRANULAR SHOULDERS, TYPE B | | |
0260 2122-5190007 642.800 SY | 46.00000 29568.80 | 46.00000 29568.80 | 46.00000 29568.80
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | |
0270 2122-5190501 42.400 SY | 95.00000 4028.00] 95.00000 4028.00] 95.00000 4028.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0280 2123-7450000 7.420 STA | 700.00000 5194.00| 700.00000 5194.00| 700.00000 5194.00
SHOULDER CONSTRUCTION, EARTH | | |
0290 2301-0690200 632.800 SY | 147.00000 93021.60] 145.00000 91756.00| 150.00000 94920.00
BRIDGE APPROACH, RK-20 | | |
0300 2301-1034120 571.300 SY \ 67.00000 38277.10| 67.00000 38277.10| 67.00000 38277.10
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 31 | |
DURABILITY, 12 IN. | | |
0310 2304-0100000 5390.000 SY | 51.00000 274890.00| 45.00000 242550.00| 45.00000 242550.00
DETOUR PAVEMENT | | |
0320 2401-6745650 LUMP | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
REMOVAL OF EXISTING STRUCTURES | | |
0330 2412-0000100 2207.800 SY | 2.15000 4746.77]| 2.00000 4415.60| 2.00000 4415.60
LONGITUDINAL GROOVING IN CONCRETE | | |
0340 2417-2307036 232.000 LF | 85.00000 19720.00] 85.00000 19720.00] 85.00000 19720.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
36 IN., W/6 IN. GRATE | | |
0350 2417-5895015 4.000 EACH | 1100.00000 4400.00| 1100.00000 4400.00]| 1100.00000 4400.00
BEVELED PIPE AND GUARD, 15 INCH | | |
0360 2422-1722015 536.000 LF | 24.50000 13132.00| 24.50000 13132.00| 25.00000 13400.00
| | |
\ \ \

IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
| ( 1 ) C0040 | ( 2 ) UNO59 | ( 3 ) CR120
| COHRON, A.M. & SON, INC. |[UNITED CONTRACTORS INC. AND | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it st i T ittt
0370 2502-8212034 257.000 LF | 20.00000 5140.00] 20.00000 5140.00] 20.00000 5140.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0380 2502-8220196 2.000 EACH | 450.00000 900.00| 450.00000 900.00| 450.00000 900.00
SUBDRAIN OUTLET, RF-19E | | I
0390 2503-0500400 2.000 EACH | 3500.00000 7000.00 | 3500.00000 7000.00 | 1500.00000 3000.00
BRIDGE END DRAIN, RF-40 | | |
0400 2505-4008120 570.000 LF | 2.00000 1140.00| 2.00000 1140.00| 2.00000 1140.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0410 2505-4008300 537.500 LF | 17.50000 9406.25| 17.50000 9406.25| 17.50000 9406.25
STEEL BEAM GUARDRAIL | | |
0420 2505-4008400 2.000 EACH | 1750.00000 3500.00| 1750.00000 3500.00| 1750.00000 3500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0430 2505-4021010 2.000 EACH | 175.00000 350.00] 175.00000 350.00] 175.00000 350.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0440 2505-4021700 2.000 EACH | 1750.00000 3500.00] 1750.00000 3500.00] 1750.00000 3500.00
STEEL BEAM GUARDRATIL END TERMINAL | | |
0450 2510-6745850 4399.600 SY | 6.00000 26397.60| 6.00000 26397.60| 6.00000 26397.60
REMOVAL OF PAVEMENT | | |
0460 2518-6910000 6.000 EACH | 100.00000 600.00| 100.00000 600.00| 100.00000 600.00
SAFETY CLOSURE | | |
0470 2519-3280000 274.500 LF | 8.81000 2418.35] 11.75000 3225.38]| 11.75000 3225.38
FENCE, FIELD | |
0480 2520-3350015 1.000 EACH | 8500.00000 8500.00| 5000.00000 5000.00| 10000.00000 10000.00
FIELD OFFICE | | |
0490 2524-6765010 1.000 EACH | 560.10000 560.10] 300.00000 300.00] 2000.00000 2000.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0500 2526-8285000 LUMP | 4000.00000 4000.00| 6000.00000 6000.00| 8000.00000 8000.00
CONSTRUCTION SURVEY | | |
0510 2527-9263109 238.800 STA | 14.91000 3560.51| 14.91000 3560.51| 14.91000 3560.51
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0520 2527-9263131 75.200 STA | 108.50000 8159.20| 108.50000 8159.20| 108.50000 8159.20
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0530 2527-9263137 8.000 EACH | 75.00000 600.00| 75.00000 600.00 | 75.00000 600.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0540 2527-9263180 238.800 STA | 21.00000 5014.80] 21.00000 5014.80] 21.00000 5014.80
| \ \

PAVEMENT MARKINGS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 5
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
| ( 1 ) C0040 | ( 2 ) UNO59 | ( 3 ) CR120
| COHRON, A.M. & SON, INC. |[UNITED CONTRACTORS INC. AND | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0550 2527-9263190 8.000 EACH | 65.00000 520.00] 65.00000 520.00] 65.00000 520.00
SYMBOLS AND LEGENDS REMOVED | | |
0560 2528-4983200 120.000 CDAY | 895.00000 107400.00| 895.00000 107400.00| 895.00000 107400.00
MONITORING WITH INCIDENT RESPONSE | | |
0570 2528-8400048 563.200 LF | 15.18000 8549.38| 15.18000 8549.38| 15.18000 8549.38
TEMPORARY BARRTIER RATL, CONCRETE | | |
0580 2528-8400157 4.000 EACH | 3500.00000 14000.00| 3500.00000 14000.00| 6000.00000 24000.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0590 2528-8445110 LUMP | 18900.00000 18900.00| 18900.00000 18900.00| 20000.00000 20000.00
TRAFFIC CONTROL | | |
0600 2548-0000200 5.600 STA | 400.00000 2240.00] 400.00000 2240.00] 400.00000 2240.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
0610 2551-0000110 3.000 EACH | 1200.00000 3600.00| 1200.00000 3600.00| 1200.00000 3600.00
TEMP CRASH CUSHION | | |
0620 2555-0000010 LUMP | 750.00000 750.00] 750.00000 750.00] 750.00000 750.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0630 2601-2634100 1.720 ACRE | 700.00000 1204.00| 700.00000 1204.00| 700.00000 1204.00
MULCHING | | |
0640 2601-2636043 1.720 ACRE | 450.00000 774.00] 450.00000 774.00] 450.00000 774.00
SEEDING AND FERTILIZING (RURAL) | | |
0650 2601-2642100 2.600 ACRE | 325.00000 845.00| 325.00000 845.00| 325.00000 845.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0660 2602-0000020 950.000 LF | 1.70000 1615.00| 1.70000 1615.00| 1.70000 1615.00
SILT FENCE | | |
0670 2602-0000101 950.000 LF | 0.25000 237.50] 0.25000 237.50] 0.25000 237.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0680 2602-0000212 450.000 LF | 25.75000 11587.50] 25.75000 11587.50] 25.75000 11587.50
FLOATING SILT CURTAIN (HANGING) | | |
0690 2602-0000312 160.000 LF | 2.75000 440.00] 2.75000 440.00] 2.75000 440.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0700 2602-0000320 440.000 LF | 3.90000 1716.00| 3.90000 1716.00]| 3.90000 1716.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0701 2528-8400055 2.000 EACH | 2000.00000 4000.00| 2000.00000 4000.00| 2000.00000 4000.00
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | |
SECTION TOTALS | $ 933,306.38] $ 900,110.74| $ 920,632.74
—————————————————————————————————————————— e
SECTION 0003  DESIGN NO. 0310; A 349'-0 X 40'-0 PPCB BRIDGE IMX-080-1(354)50--02-15
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 6
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
| ( 1 ) C0040 | ( 2 ) UNO59 | ( 3 ) CR120
| COHRON, A.M. & SON, INC. |[UNITED CONTRACTORS INC. AND | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0710 2401-6745625 LUMP | 70220.00000 70220.00] 80000.00000 80000.00| 75000.00000 75000.00
REMOVAL OF EXISTING BRIDGE | | |
0720 2402-2720000 710.000 CY | 10.50000 7455.00 | 75.00000 53250.00] 20.00000 14200.00
EXCAVATION, CLASS 20 | | |
0730 2402-2721000 385.000 CY | 85.00000 32725.00] 75.00000 28875.00 | 200.00000 77000.00
EXCAVATION, CLASS 21 | | |
0740 2403-0100010 1109.700 CY | 377.49000 418900.65]| 415.00000 460525.50| 450.00000 499365.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0750 2404-7775000 60418.000 LB | 0.81000 48938.58| 0.80000 48334.40| 1.50000 90627.00
REINFORCING STEEL | | |
0760 2404-7775005 165811.000 LB | 0.87000 144255.57| 0.90000 149229.90| 0.80000 132648.80
REINFORCING STEEL, EPOXY COATED | | |
0770 2407-0564300 10.000 EACH | 16547.92000 165479.20| 17000.00000 170000.00| 15000.00000 150000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE100 | | |
0780 2407-0564345 5.000 EACH | 27991.82000 139959.10| 26000.00000 130000.00| 23000.00000 115000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE145 | | |
0790 2408-7800000 15956.000 LB | 1.86000 29678.16| 3.00000 47868.00 | 2.50000 39890.00
STRUCTURAL STEEL | | |
0800 2414-6424038 760.000 LF | 49.50000 37620.00| 50.00000 38000.00] 50.00000 38000.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0810 2501-0201057 2030.000 LF | 34.82000 70684.60| 40.00000 81200.00] 36.00000 73080.00
PILES, STEEL, HP 10 X 57 | | |
0820 2501-0201489 3200.000 LF | 48.25000 154400.00| 50.00000 160000.00| 50.00000 160000.00
PILES, STEEL, HP 14 X 89 | | |
0830 2501-6335010 280.000 LF | 28.91000 8094.80| 35.00000 9800.00| 55.00000 15400.00
PREBORED HOLES | |
0840 2507-3250005 3011.000 SY | 2.00000 6022.00| 3.00000 9033.00] 2.00000 6022.00
ENGINEERING FABRIC | | |
0850 2507-6800061 3030.000 TON | 56.05000 169831.50| 45.00000 136350.00| 48.00000 145440.00
REVETMENT, CLASS E | | |
0860 2507-8029000 377.000 TON | 31.06000 11709.62| 35.00000 13195.00] 27.00000 10179.00
EROSION STONE | |
0870 2533-4980005 LUMP | 65369.70000 65369.70| 172850.00000 172850.00] 175000.00000 175000.00
MOBILIZATION | |
0880 2601-2638650 25.500 SY | 72.50000 1848.75| 150.00000 3825.00] 500.00000 12750.00
BRIDGE WING ARMORING - EROSION STONE | | |
SECTION TOTALS | $ 1,583,192.23| $ 1,792,335.80]| $ 1,829,601.80
—————————————————————————————————————————— e
SECTION 0004  ROADWAY ITEMS TMX-080-1(354) 50--02-15
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 7
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
\ 1 ) Co040 | ( 2 ) UNO59 | ( 3 ) CR120
| COHRON, A.M. & SON, INC. |[UNITED CONTRACTORS INC. AND | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0890 2101-0850001 2.230 ACRE | 10000.00000 22300.00| 10000.00000 22300.00| 10000.00000 22300.00
CLEARING AND GRUBBING | | |
0900 2102-0425070 438.462 TON | 21.60000 9470.78| 21.60000 9470.78| 21.60000 9470.78
SPECIAL BACKFILL | | |
0910 2102-2710070 4560.000 CY | 11.00000 50160.00| 11.00000 50160.00] 11.00000 50160.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0920 2102-2713090 1536.000 CY | 13.50000 20736.00| 13.50000 20736.00| 13.50000 20736.00
EXCAVATION, CLASS 13, WASTE | | |
0930 2105-8425015 1985.600 CY | 5.50000 10920.80| 5.50000 10920.80| 5.50000 10920.80
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0940 2122-5190007 473.954 SY | 46.00000 21801.88| 46.00000 21801.88| 46.00000 21801.88
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | |
0950 2122-5190501 16.800 SY | 95.00000 1596.00| 95.00000 1596.00| 95.00000 1596.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0960 2123-7450000 6.613 STA | 700.00000 4629.10| 700.00000 4629.10| 700.00000 4629.10
SHOULDER CONSTRUCTION, EARTH | | |
0970 2301-0690200 632.800 SY | 147.00000 93021.60] 145.00000 91756.00| 150.00000 94920.00
BRIDGE APPROACH, RK-20 | | |
0980 2303-0073502 39.200 TON | 400.00000 15680.00] 400.00000 15680.00] 400.00000 15680.00
HOT MIX ASPHALT MIXTURE (100,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |
0990 2303-0247022 2.400 TON | 1000.00000 2400.00| 1000.00000 2400.00] 1000.00000 2400.00
ASPHALT BINDER, PG 70-22 | | |
1000 2401-6745650 LUMP | 800.00000 800.00] 800.00000 800.00| 800.00000 800.00
REMOVAL OF EXISTING STRUCTURES | | |
1010 2412-0000100 2207.800 SY | 2.15000 4746.77]| 2.10000 4636.38] 2.00000 4415.60
LONGITUDINAL GROOVING IN CONCRETE | | |
1020 2417-0225024 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
APRONS, METAL, 24 IN. DIA. | | |
1030 2417-0330024 1.000 EACH | 800.00000 800.00] 800.00000 800.00| 800.00000 800.00
APRONS, SAFETY SLOPE, 24 IN. DIA. | | |
1040 2503-0500400 2.000 EACH | 3500.00000 7000.00| 3500.00000 7000.00 | 1500.00000 3000.00
BRIDGE END DRAIN, RF-40 | | |
1050 2505-4008120 835.600 LF | 2.00000 1671.20]| 2.00000 1671.20]| 2.00000 1671.20
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1060 2505-4008300 537.500 LF | 17.50000 9406.25| 17.50000 9406.25| 17.50000 9406.25
| | \

STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 8
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
| ( 1 ) C0040 | ( 2 ) UNO59 | ( 3 ) CR120
| COHRON, A.M. & SON, INC. |[UNITED CONTRACTORS INC. AND | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1070 2505-4008400 2.000 EACH | 1750.00000 3500.00| 1750.00000 3500.00] 1750.00000 3500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
1080 2505-4021010 2.000 EACH | 175.00000 350.00] 175.00000 350.00] 175.00000 350.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
1090 2505-4021700 2.000 EACH | 1750.00000 3500.00| 1750.00000 3500.00| 1750.00000 3500.00
STEEL BEAM GUARDRAIL END TERMINAL | |
1100 2510-6745850 964.800 SY | 7.75000 7477.20| 7.75000 7477.20 | 7.75000 7477.20
REMOVAL OF PAVEMENT | | |
1110 2518-0470005 2.000 EACH | 3400.00000 6800.00| 3400.00000 6800.00| 3400.00000 6800.00
CROSSOVER BARRICADE | | |
1120 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | | |
1130 2519-3280000 608.600 LF | 8.81000 5361.77] 9.50000 5781.70] 9.50000 5781.70
FENCE, FIELD | |
1140 2526-8285000 LUMP | 4000.00000 4000.00| 6000.00000 6000.00| 8000.00000 8000.00
CONSTRUCTION SURVEY | | |
1150 2527-9263109 486.750 STA | 14.91000 7257 .44 | 14.91000 7257 .44 | 14.91000 7257 .44
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
1160 2527-9263131 75.200 STA | 108.50000 8159.20] 108.50000 8159.20| 108.50000 8159.20
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
1170 2527-9263137 8.000 EACH | 75.00000 600.00 | 75.00000 600.00| 75.00000 600.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
1180 2527-9263180 239.050 STA | 21.00000 5020.05] 21.00000 5020.05] 21.00000 5020.05
PAVEMENT MARKINGS REMOVED | | |
1190 2527-9263190 8.000 EACH | 65.00000 520.00] 65.00000 520.00] 65.00000 520.00
SYMBOLS AND LEGENDS REMOVED | | |
1200 2528-4983200 120.000 CDAY | 895.00000 107400.00] 895.00000 107400.00| 895.00000 107400.00
MONITORING WITH INCIDENT RESPONSE | | |
1210 2528-8400048 153.600 LF | 15.18000 2331.65] 15.18000 2331.65] 15.18000 2331.65
TEMPORARY BARRIER RATL, CONCRETE | | |
1220 2528-8400157 4.000 EACH | 3500.00000 14000.00 | 3500.00000 14000.00] 1200.00000 4800.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
1230 2528-8445110 LUMP | 18900.00000 18900.00 | 18900.00000 18900.00| 20000.00000 20000.00
TRAFFIC CONTROL | | |
1240 2548-0000100 1.000 sTA | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
| | \

SURFACE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 9
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
| ( 1 ) C0040 | ( 2 ) UNO59 | ( 3 ) CR120
| COHRON, A.M. & SON, INC. |[UNITED CONTRACTORS INC. AND | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1250 2548-0000110 1.100 GAL | 200.00000 220.00] 350.00000 385.00] 350.00000 385.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
1260 2548-0000200 2.800 sSTA | 400.00000 1120.00| 400.00000 1120.00| 400.00000 1120.00
MILLED SHOULDER RUMBLE STRIPS, PCC | \
SURFACE | | |
1270 2551-0000110 2.000 EACH | 1000.00000 2000.00| 1000.00000 2000.00| 1000.00000 2000.00
TEMP CRASH CUSHION | | |
1280 2555-0000010 LUMP | 750.00000 750.00] 750.00000 750.00] 750.00000 750.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
1290 2601-2634100 1.650 ACRE | 700.00000 1155.00] 700.00000 1155.00| 700.00000 1155.00
MULCHING | | |
1300 2601-2636043 1.650 ACRE | 450.00000 742 .50 450.00000 742 .50 450.00000 742.50
SEEDING AND FERTILIZING (RURAL) | | |
1310 2601-2642100 2.990 ACRE | 325.00000 971.75] 325.00000 971.75] 325.00000 971.75
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
1320 2602-0000020 1290.000 LF | 1.70000 2193.00] 1.70000 2193.00] 1.70000 2193.00
SILT FENCE | | |
1330 2602-0000101 1290.000 LF | 0.25000 322.50] 0.25000 322.50] 0.25000 322.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
1340 2602-0000212 600.000 LF | 25.75000 15450.00 | 25.75000 15450.00 | 25.75000 15450.00
FLOATING SILT CURTAIN (HANGING) | | |
1350 2602-0000312 160.000 LF | 2.75000 440.00] 2.75000 440.00] 2.75000 440.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
1360 2602-0000320 440.000 LF | 3.90000 1716.00| 3.90000 1716.00| 3.90000 1716.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | S 501,298.44| S 502,507.38] $ 495,350.60
—————————————————————————————————————————— R i et
SECTION 0005 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
1370 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
1380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00| S 1,500.00] $ 1,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 4,559,447.59| S 4,937,127.72| S 5,115,905.94
COST PLUS TIME TOTALS | S 5,084,447.59| S 5,462,127.72 | S 5,490,905.94




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 10
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
\ 4 ) 10081 | ( 5 ) HA800 | ( 6 ) GO0020
| IOWA BRIDGE & CULVERT, L.C. | HAWKINS CONSTRUCTION CO. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0210; A 349'-0 X 40'-0 PPCB BRIDGE IMX-080-1(353)50--02-15
\ \ \
0010 2401-6745625 LUMP | 120000.00000 120000.00| 51232.97000 51232.97| 100000.00000 100000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 815.000 CY | 25.00000 20375.00| 56.41000 45974.15| 25.00000 20375.00
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 405.000 CY | 180.00000 72900.00| 178.07000 72118.35] 260.00000 105300.00
EXCAVATION, CLASS 21 | | |
0040 2403-0100010 1113.300 CY | 415.00000 462019.50] 479.99000 534372.87] 575.00000 640147.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 60418.000 LB | 0.85000 51355.30| 0.87000 52563.66 | 0.89000 53772.02
REINFORCING STEEL | | |
0060 2404-7775005 165811.000 LB | 0.84000 139281.24 | 0.95000 157520.45| 0.92000 152546.12
REINFORCING STEEL, EPOXY COATED | | |
0070 2407-0564300 10.000 EACH | 15000.00000 150000.00| 16398.60000 163986.00| 15500.00000 155000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE100 | | |
0080 2407-0564345 5.000 EACH | 26000.00000 130000.00| 27802.50000 139012.50]| 25000.00000 125000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE145 | | |
0090 2408-7800000 15956.000 LB | 2.15000 34305.40| 1.88000 29997.28| 2.25000 35901.00
STRUCTURAL STEEL | | |
0100 2414-6424038 760.000 LF | 35.00000 26600.00 | 32.38000 24608.80 | 38.00000 28880.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0110 2501-0201057 2030.000 LF | 42.00000 85260.00| 37.84000 76815.20| 44.00000 89320.00
PILES, STEEL, HP 10 X 57 | | |
0120 2501-0201489 3200.000 LF | 58.00000 185600.00| 55.27000 176864.00 | 57.00000 182400.00
PILES, STEEL, HP 14 X 89 | | |
0130 2501-6335010 280.000 LF | 36.00000 10080.00] 32.53000 9108.40| 26.00000 7280.00
PREBORED HOLES | |
0140 2507-3250005 2454 .000 SY | 2.31000 5668.74 | 1.35000 3312.90| 2.50000 6135.00
ENGINEERING FABRIC | | |
0150 2507-6800061 2125.000 TON | 49.20000 104550.00| 53.92000 114580.00| 54.00000 114750.00
REVETMENT, CLASS E | | |
0160 2507-8029000 416.000 TON | 23.11000 9613.76| 41.08000 17089.28| 40.00000 16640.00
EROSION STONE | | \
0170 2533-4980005 LUMP | 120000.00000 120000.00| 184503.07000 184503.07| 225000.00000 225000.00
MOBILIZATION | |
0180 2601-2638650 25.500 SY | 50.00000 1275.00| 46.77000 1192.64 | 75.00000 1912.50
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS \ S 1,728,883.94| S 1,854,852.52| S 2,060,359.14
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS IMX-080-1(353)50--02-15
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/19/12

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 11
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) HAB800 | ( 6 ) GO020
| IOWA BRIDGE & CULVERT, L.C. | HAWKINS CONSTRUCTION CO. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2101-0850001 1.750 ACRE | 7431.25000 13004.69| 4430.82000 7753.94 | 8000.00000 14000.00
CLEARING AND GRUBBING | | |
0200 2102-0425070 3052.200 TON | 22.04000 67270.49] 27.71000 84576.46 | 27.00000 82409.40
SPECIAL BACKFILL | | |
0210 2102-2710070 4331.000 CY | 10.25000 44392.75| 12.07000 52275.17| 12.00000 51972.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0220 2102-2713090 1144.000 cCY | 10.25000 11726.00| 4.43000 5067.92| 11.00000 12584.00
EXCAVATION, CLASS 13, WASTE | | |
0230 2105-8425015 3060.700 CY | 5.13000 15701.39] 8.31000 25434 .42 | 7.00000 21424.90
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0240 2115-0100000 293.400 CY | 46.13000 13534.54| 55.95000 16415.73| 44.00000 12909.60
MODIFIED SUBBASE | | |
0250 2121-7425020 430.000 TON | 25.63000 11020.90] 27.25000 11717.50] 30.00000 12900.00
GRANULAR SHOULDERS, TYPE B | | |
0260 2122-5190007 642.800 SY | 47.15000 30308.02] 47.20000 30340.16| 52.00000 33425.60
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0270 2122-5190501 42.400 SY | 97.38000 4128.91| 84.73000 3592.55] 80.00000 3392.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0280 2123-7450000 7.420 STA | 461.25000 3422.48| 443.08000 3287.65] 300.00000 2226.00
SHOULDER CONSTRUCTION, EARTH | | |
0290 2301-0690200 632.800 SY | 150.68000 95350.30] 151.90000 96122.32| 175.00000 110740.00
BRIDGE APPROACH, RK-20 | | |
0300 2301-1034120 571.300 SY | 68.68000 39236.88| 74.37000 42487.58| 85.00000 48560.50
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 31 | |
DURABILITY, 12 IN. | | |
0310 2304-0100000 5390.000 SY | 52.28000 281789.20] 56.49000 304481.10] 51.00000 274890.00
DETOUR PAVEMENT | | |
0320 2401-6745650 LUMP | 1281.25000 1281.25| 594.45000 594.45| 3000.00000 3000.00
REMOVAL OF EXISTING STRUCTURES | | |
0330 2412-0000100 2207.800 SY | 2.04000 4503.91| 2.22000 4901.32| 2.25000 4967.55
LONGITUDINAL GROOVING IN CONCRETE | | |
0340 2417-2307036 232.000 LF | 71.75000 16646.00| 114.69000 26608.08| 145.00000 33640.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
36 IN., W/6 IN. GRATE | | |
0350 2417-5895015 4.000 EACH | 615.00000 2460.00] 1558.43000 6233.72| 600.00000 2400.00
BEVELED PIPE AND GUARD, 15 INCH | | |
0360 2422-1722015 536.000 LF | 20.50000 10988.00 | 23.12000 12392.32| 40.00000 21440.00
| | |
| | \



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 09/19/12
Page: 002 12

Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
\ 4 ) 10081 | ( 5 ) HA800 | ( 6 ) GO020
| IOWA BRIDGE & CULVERT, L.C. | HAWKINS CONSTRUCTION CO. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0370 2502-8212034 257.000 LF | 9.23000 2372.11] 8.32000 2138.24| 17.00000 4369.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0380 2502-8220196 2.000 EACH | 538.13000 1076.26| 354.67000 709.34| 250.00000 500.00
SUBDRAIN OUTLET, RF-19E | | |
0390 2503-0500400 2.000 EACH | 3587.50000 7175.00 | 1775.11000 3550.22| 2500.00000 5000.00
BRIDGE END DRAIN, RF-40 | | |
0400 2505-4008120 570.000 LF | 6.40000 3648.00| 2.22000 1265.40| 4.00000 2280.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0410 2505-4008300 537.500 LF | 17.94000 9642.75| 19.38000 10416.75| 17.50000 9406.25
STEEL BEAM GUARDRAIL | | |
0420 2505-4008400 2.000 EACH | 1793.75000 3587.50] 1938.48000 3876.96| 1750.00000 3500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0430 2505-4021010 2.000 EACH | 179.38000 358.76| 193.85000 387.70] 175.00000 350.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0440 2505-4021700 2.000 EACH | 1793.75000 3587.50] 1938.48000 3876.96| 1750.00000 3500.00
STEEL BEAM GUARDRATIL END TERMINAL | |
0450 2510-6745850 4399.600 SY | 8.71000 38320.52| 8.88000 39068.45| 6.00000 26397.60
REMOVAL OF PAVEMENT | | |
0460 2518-6910000 6.000 EACH | 102.50000 615.00] 110.77000 664.62| 100.00000 600.00
SAFETY CLOSURE | | |
0470 2519-3280000 274.500 LF | 9.03000 2478.74 | 13.02000 3573.99] 9.00000 2470.50
FENCE, FIELD | |
0480 2520-3350015 1.000 EACH | 35000.00000 35000.00] 2140.79000 2140.79] 6500.00000 6500.00
FIELD OFFICE | | |
0490 2524-6765010 1.000 EACH | 1200.00000 1200.00| 166.16000 166.16]| 150.00000 150.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0500 2526-8285000 LUMP | 2306.25000 2306.25] 4873.90000 4873.90| 6000.00000 6000.00
CONSTRUCTION SURVEY | | |
0510 2527-9263109 238.800 STA | 15.28000 3648.86| 16.52000 3944.98| 14.91000 3560.51
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0520 2527-9263131 75.200 STA | 111.21000 8362.99| 120.19000 9038.29| 108.50000 8159.20
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0530 2527-9263137 8.000 EACH | 76.88000 615.04 | 83.08000 664.64 | 75.00000 600.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0540 2527-9263180 238.800 STA | 21.53000 5141.36| 23.26000 5554.49| 21.00000 5014.80
| | |

PAVEMENT MARKINGS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 13
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
\ 4 ) 10081 | ( 5 ) HA800 | ( 6 ) GO0020
| WA BRIDGE & CULVERT, L.C. | HAWKINS CONSTRUCTION CO. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0550 2527-9263190 8.000 EACH | 66.63000 533.04| 72.00000 576.00]| 65.00000 520.00
SYMBOLS AND LEGENDS REMOVED | | |
0560 2528-4983200 120.000 CDAY | 917.38000 110085.60| 991.40000 118968.00| 925.00000 111000.00
MONITORING WITH INCIDENT RESPONSE | | |
0570 2528-8400048 563.200 LF | 15.56000 8763.39]| 16.81000 9467.39| 15.18000 8549.38
TEMPORARY BARRTIER RATL, CONCRETE | | |
0580 2528-8400157 4.000 EACH | 5330.00000 21320.00]| 3876.97000 15507.88]| 4000.00000 16000.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0590 2528-8445110 LUMP | 19372.50000 19372.50] 20935.62000 20935.62| 24000.00000 24000.00
TRAFFIC CONTROL | |
0600 2548-0000200 5.600 STA | 410.00000 2296.00] 720.01000 4032.06/| 400.00000 2240.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
0610 2551-0000110 3.000 EACH | 1230.00000 3690.00| 1329.25000 3987.75] 1200.00000 3600.00
TEMP CRASH CUSHION | | |
0620 2555-0000010 LUMP | 1774.19000 1774.19| 830.78000 830.78| 600.00000 600.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0630 2601-2634100 1.720 ACRE | 700.00000 1204.00| 700.00000 1204.00| 700.00000 1204.00
MULCHING | | |
0640 2601-2636043 1.720 ACRE | 461.25000 793.35] 498.47000 857.37| 2250.00000 3870.00
SEEDING AND FERTILIZING (RURAL) | | |
0650 2601-2642100 2.600 ACRE | 333.13000 866.14| 360.00000 936.00] 695.00000 1807.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0660 2602-0000020 950.000 LF | 1.74000 1653.00| 1.88000 1786.00| 2.00000 1900.00
SILT FENCE | | |
0670 2602-0000101 950.000 LF | 0.26000 247.00| 0.28000 266.00| 0.25000 237.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \ \
0680 2602-0000212 450.000 LF | 26.39000 11875.50] 28.52000 12834.00] 28.00000 12600.00
FLOATING SILT CURTAIN (HANGING) | | |
0690 2602-0000312 160.000 LF | 2.82000 451.20] 3.05000 488.00| 2.00000 320.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0700 2602-0000320 440.000 LF | 4.00000 1760.00| 4.32000 1900.80| 4.00000 1760.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0701 2528-8400055 2.000 EACH | 2050.00000 4100.00| 2215.41000 4430.82| 2000.00000 4000.00
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | |
SECTION TOTALS | S 986, 687.26| S 1,029,202.74] S 1,029,447.29
—————————————————————————————————————————— e
SECTION 0003  DESIGN NO. 0310; A 349'-0 X 40'-0 PPCB BRIDGE IMX-080-1(354)50--02-15
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 14
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
\ 4 ) 10081 | ( 5 ) HA800 | ( 6 ) GO0020
| IOWA BRIDGE & CULVERT, L.C. | HAWKINS CONSTRUCTION CO. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0710 2401-6745625 LUMP | 120000.00000 120000.00| 51232.97000 51232.97| 100000.00000 100000.00
REMOVAL OF EXISTING BRIDGE | | |
0720 2402-2720000 710.000 CY | 25.00000 17750.00 | 66.49000 47207.90| 25.00000 17750.00
EXCAVATION, CLASS 20 | | |
0730 2402-2721000 385.000 CY | 180.00000 69300.00| 187.32000 72118.20| 260.00000 100100.00
EXCAVATION, CLASS 21 | | |
0740 2403-0100010 1109.700 CY | 415.00000 460525.50] 471.81000 523567.56| 575.00000 638077.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0750 2404-7775000 60418.000 LB | 0.78000 47126.04 | 0.90000 54376.20| 0.89000 53772.02
REINFORCING STEEL | | |
0760 2404-7775005 165811.000 LB | 0.83000 137623.13| 0.98000 162494.78| 0.92000 152546.12
REINFORCING STEEL, EPOXY COATED | | |
0770 2407-0564300 10.000 EACH | 15000.00000 150000.00| 16398.60000 163986.00| 15500.00000 155000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE100 | | |
0780 2407-0564345 5.000 EACH | 26000.00000 130000.00| 27802.50000 139012.50]| 25000.00000 125000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE145 | | |
0790 2408-7800000 15956.000 LB | 2.15000 34305.40| 1.88000 29997.28| 2.25000 35901.00
STRUCTURAL STEEL | | |
0800 2414-6424038 760.000 LF | 35.00000 26600.00 | 32.38000 24608.80 | 38.00000 28880.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0810 2501-0201057 2030.000 LF | 42.00000 85260.00| 37.84000 76815.20| 44.00000 89320.00
PILES, STEEL, HP 10 X 57 | | |
0820 2501-0201489 3200.000 LF | 58.00000 185600.00| 55.27000 176864.00 | 57.00000 182400.00
PILES, STEEL, HP 14 X 89 | | |
0830 2501-6335010 280.000 LF | 36.00000 10080.00] 32.53000 9108.40| 26.00000 7280.00
PREBORED HOLES | |
0840 2507-3250005 3011.000 SY | 2.31000 6955.41 | 1.35000 4064.85] 2.50000 7527.50
ENGINEERING FABRIC | | |
0850 2507-6800061 3030.000 TON | 49.20000 149076.00 | 53.92000 163377.60| 54.00000 163620.00
REVETMENT, CLASS E | | |
0860 2507-8029000 377.000 TON | 33.77000 12731.29] 41.08000 15487.16| 40.00000 15080.00
EROSION STONE | | I
0870 2533-4980005 LUMP | 120000.00000 120000.00| 190088.35000 190088.35| 250000.00000 250000.00
MOBILIZATION | |
0880 2601-2638650 25.500 SY | 50.00000 1275.00| 46.77000 1192.64| 75.00000 1912.50
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | S 1,764,207.77| S 1,905,600.39| S 2,124,166.64
—————————————————————————————————————————— e
SECTION 0004  ROADWAY ITEMS IMX-080-1(354) 50--02-15
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 15
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) HAB800 | ( 6 ) GO020
| IOWA BRIDGE & CULVERT, L.C. | HAWKINS CONSTRUCTION CO. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0890 2101-0850001 2.230 ACRE | 7431.25000 16571.69| 4430.82000 9880.73| 8000.00000 17840.00
CLEARING AND GRUBBING | | |
0900 2102-0425070 438.462 TON | 22.04000 9663.70| 25.46000 11163.24| 35.00000 15346.17
SPECIAL BACKFILL | | |
0910 2102-2710070 4560.000 CY | 12.30000 56088.00| 12.07000 55039.20| 12.00000 54720.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0920 2102-2713090 1536.000 CY | 12.30000 18892.80| 4.43000 6804.48| 11.00000 16896.00
EXCAVATION, CLASS 13, WASTE | | |
0930 2105-8425015 1985.600 CY | 5.13000 10186.13] 8.31000 16500.34| 7.00000 13899.20
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0940 2122-5190007 473.954 SY | 47.15000 22346.93| 48.81000 23133.69]| 52.00000 24645.61
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | |
0950 2122-5190501 16.800 SY | 97.38000 1635.98| 85.98000 1444 .46 80.00000 1344.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0960 2123-7450000 6.613 STA | 461.04000 3048.86| 443.08000 2930.09| 300.00000 1983.90
SHOULDER CONSTRUCTION, EARTH | | |
0970 2301-0690200 632.800 SY | 150.68000 95350.30] 152.97000 96799.42| 175.00000 110740.00
BRIDGE APPROACH, RK-20 | | |
0980 2303-0073502 39.200 TON | 410.00000 16072.00| 443.08000 17368.74| 400.00000 15680.00
HOT MIX ASPHALT MIXTURE (100,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |
0990 2303-0247022 2.400 TON | 1025.00000 2460.00| 1107.70000 2658.48| 1000.00000 2400.00
ASPHALT BINDER, PG 70-22 | | |
1000 2401-6745650 LUMP | 2818.75000 2818.75] 244.66000 244 .66 | 1200.00000 1200.00
REMOVAL OF EXISTING STRUCTURES | | |
1010 2412-0000100 2207.800 SY | 2.04000 4503.91| 2.33000 5144.17] 2.50000 5519.50
LONGITUDINAL GROOVING IN CONCRETE | |
1020 2417-0225024 1.000 EACH | 461.25000 461.25]| 303.23000 303.23] 400.00000 400.00
APRONS, METAL, 24 IN. DIA. | | |
1030 2417-0330024 1.000 EACH | 1230.00000 1230.00| 664.11000 664.11] 1000.00000 1000.00
APRONS, SAFETY SLOPE, 24 IN. DIA. | | |
1040 2503-0500400 2.000 EACH | 3587.50000 7175.00 | 1348.24000 2696.48| 2500.00000 5000.00
BRIDGE END DRAIN, RF-40 | | |
1050 2505-4008120 835.600 LF | 6.40000 5347.84 | 2.22000 1855.03| 4.00000 3342.40
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1060 2505-4008300 537.500 LF | 17.94000 9642.75| 19.38000 10416.75] 17.50000 9406.25
| | \

STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 16
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) HAB800 | ( 6 ) GO020
| IOWA BRIDGE & CULVERT, L.C. | HAWKINS CONSTRUCTION CO. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
1070 2505-4008400 2.000 EACH | 1793.75000 3587.50] 1938.48000 3876.96| 1750.00000 3500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
1080 2505-4021010 2.000 EACH | 179.38000 358.76| 193.85000 387.70] 175.00000 350.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
1090 2505-4021700 2.000 EACH | 1793.75000 3587.50] 1938.48000 3876.96| 1750.00000 3500.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
1100 2510-6745850 964.800 SY | 12.30000 11867.04 | 9.20000 8876.16| 6.00000 5788.80
REMOVAL OF PAVEMENT | | |
1110 2518-0470005 2.000 EACH | 3485.00000 6970.00| 3766.20000 7532.40] 3400.00000 6800.00
CROSSOVER BARRICADE | | |
1120 2518-6910000 4.000 EACH | 102.50000 410.00] 110.77000 443,08 100.00000 400.00
SAFETY CLOSURE | | |
1130 2519-3280000 608.600 LF | 9.03000 5495.66 | 10.52000 6402.47| 9.00000 5477.40
FENCE, FIELD | |
1140 2526-8285000 LUMP | 2306.25000 2306.25] 4873.90000 4873.90| 6000.00000 6000.00
CONSTRUCTION SURVEY | | \
1150 2527-9263109 486.750 STA | 15.28000 7437.54 | 16.52000 8041.11| 14.91000 7257 .44
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
1160 2527-9263131 75.200 STA | 111.21000 8362.99| 120.19000 9038.29| 108.50000 8159.20
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
1170 2527-9263137 8.000 EACH | 76.88000 615.04 | 83.08000 664.64| 75.00000 600.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
1180 2527-9263180 239.050 STA | 21.52000 5144.36| 23.26000 5560.30] 21.00000 5020.05
PAVEMENT MARKINGS REMOVED | | |
1190 2527-9263190 8.000 EACH | 66.63000 533.04 | 72.00000 576.00]| 65.00000 520.00
SYMBOLS AND LEGENDS REMOVED | | |
1200 2528-4983200 120.000 CDAY | 917.38000 110085.60| 991.40000 118968.00| 925.00000 111000.00
MONITORING WITH INCIDENT RESPONSE | | |
1210 2528-8400048 153.600 LF | 15.56000 2390.02| 16.81000 2582.02| 16.00000 2457.60
TEMPORARY BARRIER RATL, CONCRETE | | |
1220 2528-8400157 4.000 EACH | 5330.00000 21320.00]| 3876.97000 15507.88]| 4000.00000 16000.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
1230 2528-8445110 LUMP | 19372.50000 19372.50] 20935.62000 20935.62| 24000.00000 24000.00
TRAFFIC CONTROL | | |
1240 2548-0000100 1.000 STA | 1025.00000 1025.00| 2215.41000 2215.41| 1000.00000 1000.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
\ \ \

SURFACE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 17
Bid Order: 002 Contract ID: 15-0801-353 Primary County: CASS
Letting Date: 08/21/12 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) HAB800 | ( 6 ) GO020
| IOWA BRIDGE & CULVERT, L.C. | HAWKINS CONSTRUCTION CO. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
1250 2548-0000110 1.100 GAL | 2050.00000 2255.00] 775.39000 852.93] 500.00000 550.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
1260 2548-0000200 2.800 sSTA | 410.00000 1148.00| 775.39000 2171.09] 400.00000 1120.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
1270 2551-0000110 2.000 EACH | 1025.00000 2050.00] 1107.70000 2215.40] 1000.00000 2000.00
TEMP CRASH CUSHION | | |
1280 2555-0000010 LUMP | 1750.00000 1750.00]| 830.78000 830.78| 750.00000 750.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
1290 2601-2634100 1.650 ACRE | 700.00000 1155.00]| 700.00000 1155.00| 700.00000 1155.00
MULCHING | | |
1300 2601-2636043 1.650 ACRE | 461.25000 761.06]| 498.47000 822.48| 2250.00000 3712.50
SEEDING AND FERTILIZING (RURAL) | | |
1310 2601-2642100 2.990 ACRE | 333.12000 996.03| 360.00000 1076.40| 695.00000 2078.05
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
1320 2602-0000020 1290.000 LF | 1.74000 2244 .60 1.88000 2425.20| 2.00000 2580.00
SILT FENCE | | |
1330 2602-0000101 1290.000 LF | 0.26000 335.40] 0.28000 361.20] 0.25000 322.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
1340 2602-0000212 600.000 LF | 26.39000 15834.00] 28.52000 17112.00] 28.00000 16800.00
FLOATING SILT CURTAIN (HANGING) | | |
1350 2602-0000312 160.000 LF | 2.82000 451.20] 3.05000 488.00| 2.00000 320.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
1360 2602-0000320 440.000 LF | 4.00000 1760.00| 4.32000 1900.80]| 4.00000 1760.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | $ 525,104.98| $ 516,817.48| $ 542,341.57
—————————————————————————————————————————— Rt et e ettt
SECTION 0005 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
1370 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
1380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 1,500.00] S 1,500.00] S 1,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS \ $ 5,006,383.95]| $ 5,307,973.13]| $ 5,757,814.64
COST PLUS TIME TOTALS | $ 5,531,383.95| $ 5,832,973.13 | $ 6,282,814.64




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/19/12

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 18-C018-060 Primary County: CHEROKEE
Letting Date: 120821 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by DIXON CONSTR. CO.
Contract Period: 65 WORK DAYS Late Start Date: 07/22/13

Project: BROS-C018(60)--8J-18
Work Type: BRIDGE REPLACEMENT - CCS
County: CHEROKEE Prj Awd Amt: $228,638.50
Route: 520TH STREET
Location: WEST OF V AVENUE APPROXIMATELY 1200 FEET

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DI360 DIXON CONSTRUCTION CO. $ 228,638.50 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 257,283.73 112.52 %
3 CH320 CHRISTENSEN BROS., INC. $ 267,132.50 116.83 %
4 GR100 GRAVES CONSTRUCTION CO., INC. $ 272,077.40 118.99 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 18-C018-060 Primary County: CHEROKEE
Letting Date: 08/21/12 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) 10081 | ( 3 ) CH320
| DIXON CONSTR. CO. | IOWA BRIDGE & CULVERT, L.C. |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A 70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 890.000 CY | 6.00000 5340.00 | 11.32000 10074.80] 6.00000 5340.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2107-0425020 52.000 CY | 6.50000 338.00] 38.39000 1996.28| 7.00000 364.00
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0030 2312-8260051 240.000 TON | 21.00000 5040.00 | 28.61000 6866.40]| 22.00000 5280.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \ \
0040 2401-6745625 LUMP | 17000.00000 17000.00]| 12000.00000 12000.00]| 18000.00000 18000.00
REMOVAL OF EXISTING BRIDGE | | \
0050 2402-2720000 450.000 CY | 10.00000 4500.00 | 11.00000 4950.00 | 15.00000 6750.00
EXCAVATION, CLASS 20 | | |
0060 2403-0100010 160.200 CY | 200.00000 32040.00] 495.00000 79299.00 | 480.00000 76896.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775005 35575.000 LB | 0.70000 24902.50] 0.82000 29171.50] 0.90000 32017.50
REINFORCING STEEL, EPOXY COATED \ \ \
0080 2414-6424124 162.000 LF | 77.00000 12474.00] 55.00000 8910.00 | 50.00000 8100.00
CONCRETE OPEN RAILING, TL-4 | \ \
0090 2501-0201253 1510.000 LF | 47.00000 70970.00 | 36.00000 54360.00 | 34.00000 51340.00
PILES, STEEL, HP 12 X 53 | | \
0100 2501-5475053 140.000 LF | 100.00000 14000.00]| 65.00000 9100.00] 120.00000 16800.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P1OA TYPE 3) | | I
0110 2505-4008120 132.000 LF | 4.00000 528.00| 6.00000 792.00| 3.00000 396.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0120 2505-4008400 2.000 EACH | 1250.00000 2500.00 | 1250.00000 2500.00 | 1300.00000 2600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0130 2505-4021010 2.000 EACH | 300.00000 600.00| 300.00000 600.00] 300.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021030 2.000 EACH | 1177.50000 2355.00| 1177.50000 2355.00 | 1800.00000 3600.00
STEEL BEAM GUARDRAIL END ANCHOR, THRIE | | |
BEAM | | |
0150 2507-3250005 223.000 sSY | 2.00000 446.00 | 2.25000 501.75] 2.00000 446.00
ENGINEERING FABRIC | | |
0160 2507-6800061 234.000 TON | 35.00000 8190.00| 38.00000 8892.00| 32.00000 7488.00
REVETMENT, CLASS E | | |
0170 2518-6910000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 200.00000 400.00
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 18-C018-060 Primary County: CHEROKEE
Letting Date: 08/21/12 10:00 A.M.
| ( 1 ) DI36O0 | ( 2 ) 10081 | ( 3 ) CH320
|DIXON CONSTR. CO. | IOWA BRIDGE & CULVERT, L.C. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2528-8445110 LUMP | 3400.00000 3400.00] 1900.00000 1900.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0190 2533-4980005 LUMP | 21000.00000 21000.00]| 20000.00000 20000.00| 26000.00000 26000.00
MOBILIZATION | | |
0200 2601-2634100 0.250 ACRE | 700.00000 175.00] 700.00000 175.00] 700.00000 175.00
MULCHING | | |
0210 2601-2634500 0.250 ACRE | 4000.00000 1000.00| 4000.00000 1000.00]| 4000.00000 1000.00
OVERSEEDING AND FERTILIZING | | |
0220 2602-0000020 140.000 LF | 5.00000 700.00] 5.00000 700.00] 5.00000 700.00
SILT FENCE | | |
0230 2602-0000030 140.000 LF | 6.00000 840.00| 6.00000 840.00| 6.00000 840.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 228,638.50]| $ 257,283.73| $ 267,132.50
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 228,638.50]| $ 257,283.73| $ 267,132.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 18-C018-060 Primary County: CHEROKEE
Letting Date: 08/21/12 10:00 A.M.
| ( 4 ) GR100 ¢ ) | ( )
| GRAVES CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE

\ \ \
0010 2102-2710070 890.000 CY | 6.00000 5340.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2107-0425020 52.000 CY | 20.00000 1040.00| \
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | \
0030 2312-8260051 240.000 TON | 23.00000 5520.00 | |
GRANULAR SURFACING ON ROAD, CLASS A | | I
CRUSHED STONE | \ \
0040 2401-6745625 LUMP | 17000.00000 17000.00]| |
REMOVAL OF EXISTING BRIDGE | | \
0050 2402-2720000 450.000 CY | 15.00000 6750.00] |
EXCAVATION, CLASS 20 | | |
0060 2403-0100010 160.200 CY | 437.00000 70007.40| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775005 35575.000 LB | 0.84000 29883.00] \
REINFORCING STEEL, EPOXY COATED | | |
0080 2414-6424124 162.000 LF | 55.00000 8910.00 | \
CONCRETE OPEN RAILING, TL-4 | | |
0090 2501-0201253 1510.000 LF | 37.00000 55870.00 | |
PILES, STEEL, HP 12 X 53 \ \ \
0100 2501-5475053 140.000 LF | 105.00000 14700.00| |
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P1OA TYPE 3) | | I
0110 2505-4008120 132.000 LF | 5.00000 660.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0120 2505-4008400 2.000 EACH | 1250.00000 2500.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0130 2505-4021010 2.000 EACH | 300.00000 600.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021030 2.000 EACH | 1177.50000 2355.00| |
STEEL BEAM GUARDRAIL END ANCHOR, THRIE | \ \
BEAM | | |
0150 2507-3250005 223.000 sSY | 3.00000 669.00] |
ENGINEERING FABRIC | | |
0160 2507-6800061 234.000 TON | 37.00000 8658.00 | |
REVETMENT, CLASS E | \ \
0170 2518-6910000 2.000 EACH | 200.00000 400.00] |
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 18-C018-060 Primary County: CHEROKEE
Letting Date: 08/21/12 10:00 A.M.
| ( 4 ) GR100 I ( ) | ( )
| GRAVES CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2528-8445110 LUMP | 3500.00000 3500.00] |
TRAFFIC CONTROL | | |
0190 2533-4980005 LUMP | 35000.00000 35000.00 | \
MOBILIZATION | | |
0200 2601-2634100 0.250 ACRE | 700.00000 175.00] |
MULCHING | | |
0210 2601-2634500 0.250 ACRE | 4000.00000 1000.00] |
OVERSEEDING AND FERTILIZING | | |
0220 2602-0000020 140.000 LF | 5.00000 700.00] |
SILT FENCE | | |
0230 2602-0000030 140.000 LF | 6.00000 840.00] |
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | S 272,077.40] $ \ $
—————————————————————————————————————————— f——————
CONTRACT TOTALS | S 272,077.40] S \ S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/19/12

VENDOR RANKING Page: 004 1
Bid Order: 004 Contract ID: 18-C018-062 Primary County: CHEROKEE
Letting Date: 120821 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CHRISTENSEN BROS., INC.
Contract Period: 125 WORK DAYS Late Start Date: 04/01/13

Project: SBRFM-C018(62)--5D-18
Work Type: BRIDGE AND APPROACHES - PPCB
County: CHEROKEE Prj Awd Amt: $1,314,958.70
Route: MAIN STREET
Location: OVER LITTLE SIOUX RIVER IN THE CITY OF

WASHTA

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CH320 CHRISTENSEN BROS., INC. $ 1,314,958.70 100.00 %
2 Co040 A.M. COHRON & SON, INC. $ 1,427,722.82 108.57 %
3 DI360 DIXON CONSTRUCTION CO. $ 1,486,883.77 113.07 %
4 10081 IOWA BRIDGE & CULVERT, L.C. $ 1,491,655.47 113.43 %
5 0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,497,778.44 113.90 %
6  UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 1,577,671.90 119.97 %
7  GR100 GRAVES CONSTRUCTION CO., INC. $ 1,596,067.79 121.37 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/19/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 18-C018-062 Primary County: CHEROKEE
Letting Date: 08/21/12 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CO0040 | ( 3 ) DI360
| CHRISTENSEN BROS., INC. | COHRON, A.M. & SON, INC. |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 414'-6 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 1.600 ACRE | 3500.00000 5600.00| 11718.75000 18750.00] 3400.00000 5440.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 2550.000 CY | 5.50000 14025.00] 7.60000 19380.00] 5.40000 13770.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 580.000 CY | 4.00000 2320.00] 4.00000 2320.00] 4.00000 2320.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2121-7425020 50.000 TON | 18.00000 900.00| 38.00000 1900.00| 25.00000 1250.00
GRANULAR SHOULDERS, TYPE B | | |
0050 2123-7450000 2.000 sSTA | 300.00000 600.00 | 360.00000 720.00] 300.00000 600.00
SHOULDER CONSTRUCTION, EARTH | | |
0060 2301-0690190 382.400 SY | 140.00000 53536.00| 135.00000 51624.00| 131.00000 50094.40
BRIDGE APPROACH, RK-19 | | |
0070 2401-6745625 LUMP | 80000.00000 80000.00| 48500.00000 48500.00| 107000.00000 107000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 210.000 cCY | 10.00000 2100.00| 8.50000 1785.00| 30.00000 6300.00
EXCAVATION, CLASS 20 | | |
0090 2403-0100010 802.600 CY | 280.00000 224728.00] 364.27000 292363.10] 350.00000 280910.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0100 2404-7775000 58923.000 LB | 0.70000 41246.10| 0.76000 44781.48| 0.75000 44192.25
REINFORCING STEEL | | |
0110 2404-7775005 135861.000 LB | 0.70000 95102.70] 0.83000 112764.63| 0.77000 104612.97
REINFORCING STEEL, EPOXY COATED | | |
0120 2405-2705000 LUMP | 60000.00000 60000.00 | 69106.77000 69106.77| 147000.00000 147000.00
EXCAVATE AND DEWATER | | |
0130 2407-0551480 5.000 EACH | 9900.00000 49500.00] 10431.42000 52157.10| 9363.00000 46815.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D80 | | |
0140 2407-0551510 15.000 EACH | 13100.00000 196500.00| 14610.10000 219151.50] 13114.00000 196710.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D110 | |
0150 2408-7800000 7463.000 LB | 2.50000 18657.50] 2.29000 17090.27| 3.00000 22389.00
STRUCTURAL STEEL | \ \
0160 2414-6424124 883.210 LF | 40.00000 35328.40| 51.19000 45211.52| 40.00000 35328.40
CONCRETE OPEN RAILING, TL-4 | | |
0170 2501-0201057 4630.000 LF | 40.00000 185200.00| 40.65000 188209.50| 37.00000 171310.00
PILES, STEEL, HP 10 X 57 | | |
0180 2501-6335010 220.000 LF | 40.00000 8800.00 | 36.63000 8058.60 | 30.00000 6600.00
| | |

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/19/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 18-C018-062 Primary County: CHEROKEE
Letting Date: 08/21/12 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) C0040 | ( 3 ) DI360
| CHRISTENSEN BROS., INC. | COHRON, A.M. & SON, INC. |DIXON CONSTR. CO.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0190 2505-4008120 128.000 LF | 3.00000 384.00] 2.23000 285.44 | 5.00000 640.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |

0200 2505-4008400 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | \ \

0210 2505-4021010 4.000 EACH | 200.00000 800.00| 200.00000 800.00| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \

0220 2505-4021700 4.000 EACH | 1600.00000 6400.00| 1600.00000 6400.00| 1600.00000 6400.00
STEEL BEAM GUARDRAIL END TERMINAL | | \

0230 2507-3250005 3300.000 SY | 2.00000 6600.00| 1.54000 5082.00 | 2.00000 6600.00
ENGINEERING FABRIC | | |

0240 2507-6800061 2100.000 TON | 36.00000 75600.00 | 42.60000 89460.00 | 38.00000 79800.00
REVETMENT, CLASS E | | |

0250 2510-6745850 329.000 SY | 7.00000 2303.00]| 5.90000 1941.10| 8.00000 2632.00
REMOVAL OF PAVEMENT | | |

0260 2518-6910000 2.000 EACH | 180.00000 360.00] 150.00000 300.00] 150.00000 300.00
SAFETY CLOSURE | |

0270 2526-8285000 LUMP | 4000.00000 4000.00 | 3000.00000 3000.00 | 10000.00000 10000.00
CONSTRUCTION SURVEY | | |

0280 2527-9263109 12.550 STA | 60.00000 753.00| 115.00000 1443.25| 115.00000 1443.25
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \

0290 2528-8445110 LUMP | 4000.00000 4000.00 | 2200.00000 2200.00 | 5000.00000 5000.00
TRAFFIC CONTROL \ \

0300 2533-4980005 LUMP | 117000.00000 117000.00] 99708.86000 99708.86| 107000.00000 107000.00
MOBILIZATION | \

0310 2601-2634100 2.500 ACRE | 700.00000 1750.00| 700.00000 1750.00| 700.00000 1750.00
MULCHING | | \

0320 2601-2636043 2.500 ACRE | 1100.00000 2750.00| 1095.00000 2737.50] 1095.00000 2737.50
SEEDING AND FERTILIZING (RURAL) | | \

0330 2601-2638620 170.000 SY | 40.00000 6800.00| 44.66000 7592.20]| 47.00000 7990.00
MACADAM STONE SLOPE PROTECTION | | |

0340 2602-0000020 830.000 LF | 2.00000 1660.00 | 1.80000 1494.00| 1.80000 1494.00
SILT FENCE | | |

0350 2602-0000030 40.000 LF | 3.00000 120.00] 3.00000 120.00] 3.00000 120.00
SILT FENCE FOR DITCH CHECKS | | |

0360 2602-0000101 870.000 LF | 0.50000 435.00] 0.50000 435.00] 0.50000 435.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \

SECTION TOTALS | $ 1,313,458.70] $ 1,426,222.82| $ 1,485,383.77
—————————————————————————————————————————— -

SECTION